



NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION  
DIVISION OF ENVIRONMENTAL REMEDIATION

**STANDBY CONTRACTOR AUTHORIZATION FORM**  
**For Response & Containment, Investigation & Remediation**  
**and Laboratory Services Contractors**

**General Information**

**Region:** 6      **Spill No.:** 8809026      **CallOut ID:** 119991  
**CallOut**      07/11/2011  
**Contract No.:** C100900      **PIN (if applicable):** H1130  
**Contractor Selected:** GROUNDWATER & ENVIRONMENTAL SERVICES, INC (REM)  
**Location of Spill:** MATT/GRACE PETROLEUM, LELAND AVENUE, UTICA (Oneida Co.)

**SCOPE OF WORK** (Provide brief detailed description):

This work authorization is to implement a mechanical soil turning program in accordance with the June 29, 2007 ROD. This work authorization is the 2nd phase of work and will complete the work started in the fall of 2011. The following tasks will be part of this work authorization:

1. The consultant and contractor will mobilize to the site by June of 2012. Excavators will be used to turn and move the remaining soils found in the stock piles and remaining in the ground.
2. Soils will be turned until the process is complete as specified by the Department.
3. Once soil turning is complete, other equipment, as specified by the Department will be brought on-site to move and grade site soils.
4. Confirmation soil testing will be conducted for VOCs and SVOCs at the direction of the Department. Samples will be obtained and prepared by the Consultant for shipment.
5. Within 60 days of completion of the project, a summary report will be provided to the Department.

**ESTIMATED BUDGET:** \$ 600,000.00

This serves as authorization to incur costs up to the budgeted amount indicated, to perform the scope of work outlined above in connection with the above-referenced spill/site call out number. The contractor is responsible for immediately notifying the DER project manager if it becomes apparent that the scope of work can not be completed within the budget and/or the scope of work should be amended. The contractor should not incur costs that exceed the budget or perform activities outside the scope of work without the verbal or written approval of the DER project manager. The DER project manager must confirm that approval in writing in an amended Standby Contractor Authorization Form signed by the DER project manager and Rep within two business days.

**DER Project Manager Name/Title:**

PETER OUDERKIRK

(Print)


  
(Signature)

Date: 4/26/12

**Authorized DER Representative Name/Title:**

Gary McCullough/Regional Spill Engineer

(Print) Peter Taylor, RHWRE

  
(Signature)

Date: 4/26/12