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01 20 00.00 20| SD-01 Preconstruction Submittals
Earned Value Report 1.03 G
01 30 00 SD-01 Preconstruction Submittals
List of Contact Personnel 1.03 A.
01 3119.13 SD-01 Preconstruction Submittals
Conference Meeting Minutes 1.01A. |G
Submittal Register 1.02C. |G
Organization Chart 1.02C.
Mobilization Schedule 1.02C. |G
Accident Prevention Plan 1.02C. |G
Site Safety and Health Plan 1.02C. |G
Site Security Plan 1.02C. |G
Construction Work Plan 1.03B. |G
Environmental Protection Plan 1.03B. |G
Preconstruction Survey 1.03B. |G
Preconstruction Survey 1.03C.1|G
Preparedness, Prevention, and 1.03B. |G
Contingency Plan
Well Drilling/Development 1.03B. |G
Material Handling Plan
List of Subcontractors 1.03B. |G
Contractor Quality Control Plan 1.04C. |G
Sampling and Analysis Plan 1.04C. |G
01 31 19.23 SD-11 Closeout Submittals
Project Progress Meeting Minutes|1.04 G
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01 32 01.00 10| Preliminary Project Schedule 3.04A. |G
Initial Project Schedule 3.04B. |G
Periodic Schedule Updates 3.04C. |G
Three Week Look Ahead 3.04D. |G
Schedule
Equipment Delivery Schedule 3.04E. |G
01 32 23 SD-05 Design Data
Surveys 1.02 G
0132 33 SD-01 Preconstruction Submittals
View Location Map 1.03
Project Photographs 3.01
01 33 00 SD-01 Preconstruction Submittals
Submittal Register 1.09 G
01 35 26 SD-01 Preconstruction Submittals
Accident Prevention Plan 1.07 G
Site Safety and Health Plan 1.07 G
Activity Hazard Analysis 1.09 G
Emergency Response Plan 1.21A. |G
SD-02 Shop Drawings
Work Zones 1.15A. |G
Decontamination Facilities 1.15A. |G
SD-03 Product Data
Exposure Monitoring/Air 1.18
Sampling Program
Site Control Log 1.15B.
SD-06 Test Reports
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01 35 26 Notifications and Reports 1.24
Accident Reports 1.24 B.
SD-07 Certificates
Competent Person 1.06 C.
Confined Space Entry Permit 1.11
Hot work permit 1.11
Employee Certification 1.17 D.
Certificate of Compliance 1.24 C.
SD-11 Closeout Submittals
Safety and Health Phase-Out 1.28
Report
01 35 40.00 20| SD-01 Preconstruction Submittals
Environmental Protection Plan 1.07
Solid Waste Management Plan 3.02
SD-06 Test Reports
Laboratory Analysis 3.09 B.2.
Environmental Field Quality 3.11
Control Reports
SD-07 Certificates
Regulatory Notifications 1.06 A.
SD-08 Manufacturer’s Instructions
Material Safety Data Sheets 1.10 A.
SD-11 Closeout Submittals
Contractor 40 CFR Employee 1.09 A.

Training Records
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01 35 40.00 20| Waste Determination 3.03
Documentation
Disposal Documentation for 3.02A.1|G
Hazardous and Regulated Wastg
Contractor Hazardous Material 3.06 A. |G
Inventory Log
Hazardous Waste/Debris 3.09 B.
Management
013544 SD-01 Preconstruction Submittals
Preparedness, Prevention, and 1.02 G
Contingency Plan
01 35 45.00 10| SD-01 Preconstruction Submittals
Analytical Service Request Form |1.07 A.1.
Quality Control Plan 3.02 G
Sampling and Analysis Plan 3.03 G
SD-06 Test Reports
ANSETS Data Requirement Form|1.07 C.2.|G
Trip Report 1.07 C.1.
Analytical Data 1.08
Chemical Data Report 3.06 G
01 3553 SD-01 Preconstruction Submittals
Site Security Plan 1.03 G
01 45 00.00 10{SD-01 Preconstruction Submittals
Quality Control Plan 3.02 G
SD-06 Test Reports
Contractor Quality Control Report |3.08 A.
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01 50 00 SD-01 Preconstruction Submittals
Construction Site Plan 1.04 G
Traffic Control Plan 3.03A. |G
017113 SD-01 Preconstruction Submittals
Construction Work Plan 1.02A. |G
SD-11 Closeout Submittals
Evidence of Final Utility Payment |1.02 B.
01 78 00 SD-03 Product Data
As-Built Record of Equipment 1.02C.
and Materials
Cleanup 1.07
Spare Parts Data 1.03
SD-08 Manufacturer’s Instructions
Preventative Maintenance 1.04
Condition Monitoring (Predictive  [1.04
Testing)
Inspection 1.04
SD-10 Operation and Maintenance
Data
Operation and Maintenance 1.05 G
Manuals
SD-11 Closeout Submittals
In-Situ Bioremediation 1.02A.1.|G
Completion Report
ISCR Barrier Completion Report |1.02 A.2.]G
Record Drawings 1.02B. |G
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01 78 00 Cost Report 1.06
0178 23 SD-10 Operation and Maintenance
Data
System O&M Manual 1.03
0254 19.19 SD-01 Preconstruction Submittals
Enhanced In-Situ Bioremediation |1.04
Work Plan
SD-03 Product Data
Electron Donor Substrate 2.01
Bioaugmentation Culture 2.02
SD-06 Test Reports
Microcosm Testing Report 1.06 B.
SD-11 Closeout Submittals
In-Situ Bioremediation 3.06
Completion Report
02 70 00 SD-01 Preconstruction Submittals
Installation Work Plan 1.03
SD-02 Shop Drawings
Record Drawings 3.05
SD-03 Product Data
Manufacturer's catalog data 2.01
SD-08 Manufacturer’s Instructions
Material Safety Data Sheets 2.01
SD-11 Closeout Submittals
ISCR Barrier Completion Report |3.05
02 81 00 SD-01 Preconstruction Submittals
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02 81 00 Waste Management Plan 3.01B.
SD-03 Product Data
Hazardous Waste Classification |3.01 A.
Notices of Non-Compliance and |3.02
Notices of Violation
Packaging Notifications 2.01 A.
SD-06 Test Reports
Recordkeeping 3.06
Spill Response 3.07
Exception Report 3.06
SD-07 Certificates
Certification 1.04 C.
Security Plan 3.02 C.
Transportation and Disposal 1.04 A.
Coordinator
Training 1.04 B.
EPA Offsite Policy 3.02 A.
Certificates of Disposal 3.02 D.
Shipping Documents and 3.02 B.
Packagings Certification
Waste Minimization 3.05
1044 16 SD-01 Preconstruction Submittals
Manufacturer's Data 2.01
SD-02 Shop Drawings
Fire Extinguishers 2.01
Wall Brackets 1.03 A.
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1044 16 SD-03 Product Data
Fire Extinguishers 2.01
Wall Brackets 1.03 A.
SD-04 Samples
Fire Extinguisher 1.03A. |G
Wall Brackets 1.03A. |G
SD-07 Certificates
Fire Extinguishers 2.01
Manufacturer's Warranty with 2.01
Inspection Tag
26 00 00.00 20|SD-02 Shop Drawings
Wiring Diagrams And Installation |1.06 A. |G
Details
SD-03 Product Data
Performance And Characteristic |1.06 B.
Curves
26 20 00 SD-02 Shop Drawings
Panelboards 2.11 G
Manual Motor Starters 2.15 G
Wireways 2.18 G
Marking Strips 3.01G.1|G
SD-03 Product Data
Receptacles 2.10 G
Circuit breakers 2.11D. |G
Switches 2.08 G
Transformers 2.12 G
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26 20 00 Motor controllers 2.14 G
SD-06 Test Reports
600-Volt Wiring Test 3.03B. |G
Transformer Tests 3.03C.
Ground-Fault Receptacle Test 3.03 D.
Grounding System Test 3.03E. |G
SD-07 Certificates
Fuses 2.09 G
SD-10 Operation and Maintenance
Data
Electrical Systems 1.05 A.
33 24 00.00 20| SD-01 Preconstruction Submittals
Well Drilling/Development 1.06 B. |G
Material Handling Plan
Accident Prevention Plan/Site 1.06 C. |G
Safety and Health Plan
SD-02 Shop Drawings
Well Construction 1.06 A. |G
SD-03 Product Data
Well Casing 2.01 G
Well Screen 2.02 G
Filter Pack 2.03 G
Bentonite Seal 2.04A. |G
Bentonite/Cement Slurry 2.04B. |G
SD-06 Test Reports
Grain Size Distribution 2.02
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33 24 00.00 20| Field Sampling and Laboratory 1.06 D.
Testing
SD-07 Certificates
Treatment, Storage, or Disposal |1.06 E.
Facility Permit
Well Development Report 1.06 F.
Borehole Analysis Report 3.02 B.
Installation Survey Report 3.09
SD-11 Closeout Submittals
Shipment Manifests 1.06 G.
Delivery Certificates 1.06 H.
Treatment and Disposal 1.06 1.
Certificates
40 95 00 SD-02 Shop Drawings
Installation 3.01 A.
SD-03 Product Data
Control Drawings 3.05
Performance Verification Test 3.06 B.
(PVT)
Endurance Test 3.06 C.
SD-06 Test Reports
Testing, Adjusting and 3.06 A.
Commissioning
SD-10 Operation and Maintenance
Data
Training Manual 3.08
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4095 00 Control System 1.03
4321 13.10 SD-02 Shop Drawings
Detail Drawings 1.04
SD-03 Product Data
Materials and Equipment 2.01
Spare Parts 2.05
Installation Instruction Manual 3.01 A.
SD-10 Operation and Maintenance
Data
Operating and Maintenance 3.03
Manual
43 43 00.01 SD-02 Shop Drawings
Shop Drawings 1.03 A.
SD-03 Product Data
Spare Parts List 2.04
Framed Instructions 3.06
Materials and Equipment 1.03 B.
SD-07 Certificates
Manufacturer's Representative 3.05 A.
Qualifications
SD-10 Operation and Maintenance
Data
Operation and Maintenance 3.07
Manuals
46 07 53.16 SD-02 Shop Drawings
Equipment Installation 3.02 B.
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46 07 53.16 SD-03 Product Data
Modified Shipping Container 2.02
Spare Parts 1.05
Manufacturer's Written 3.03
Instructions
SD-07 Certificates
Virgin Polyethylene Resin 2.03 B.
SD-10 Operation and Maintenance
Data
Operation and Maintenance 3.04 A.

Manuals
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