NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION
DIVISION OF ENVIRONMENTAL REMEDIATION

STANDBY CONTRACTOR AUTHORIZATION FORM
For Standby Response, Investigation & Remediation, and Laboratory Services

General Information

Region: 1 **Site No.:** 152058 **CallOut ID:** 145541

CallOut Date 06/30/2022

Contract No.: C100701 **PIN (if applicable):**

Contractor Selected: Con-Test Analytical Laboratory (LAB)

Site Information - **Name:** East Hampton Landfill Lagoons **County:** Suffolk
Address: Spring - Fireplace Road, East Hampton

SCOPE OF WORK (Provide brief detailed description):

06/30/22: Initial Budget: $5000

Scope: 1 location.
• PFAS analysis of drinking water (DW) for the standard UCMR list of six PFAAs, including PFOA,PFOS,PFBS, PFNA, PFHpA, PFHxS, via ISO Method 25101, EPA Method 533, or EPA Method 537 Revision

1.1. Laboratories performing the analysis shall hold New York State ELAP certification for the methods performed. Analytical data shall be submitted in the following format:
• Electronic data deliverables (EDD) –NYSDEC EQuIS and Excel Formats;
• NYSDEC ASP Category A data package; and
• A bookmarked searchable PDF of the data summary report.
Data reporting limit requirements for PFAS are 2.0 ng/L or less. Analytical results are provided with non-detects reported at the reporting limit. Estimated concentrations (e.g. J-flags) are not 3 days for clearance samples and 15 days for Site Management samples or as noted on COC forms.

Con-test shall provide daily courier service for pickup of samples and drop-off of certified clean bottle-ware, and provides all labor, supplies, and shipping fees associated with preparing and shipping samples to designated laboratories for analysis. Bottle Orders/analysis shall be closely coordinated with EAR staff.

Data packages for this site shall shall concurrently be submitted to Ian Hofmann(EAR)ihofmann@enviro-asmnt.com,Dave Chiusano (NYSDEC), and Elias Moskal (Arcadis).

ESTIMATED BUDGET: $5,000.00

This serves as authorization to incur costs up to the budgeted amount indicated, to perform the scope of work outlined above in connection with the above-referenced spill/site call out number. The contractor is responsible for immediately notifying the DER project manager if it becomes apparent that the scope of work can not be completed within the budget and/or the scope of work should be amended. The contractor should not incur costs that exceed the budget or perform activities outside the scope of work without the verbal or written approval of the DER project manager. The DER project manager must confirm that approval in writing in an amended Standby Contractor Authorization Form signed by the DER project manager and Rep within two business days.

DER Project Manager Name/Title:

DAVID CHIUSANO, PM (Print)



(Signature)

Date: 06/30/22

Authorized DER Representative Name/Title:

MICHAEL CRUDEN, DIR BUR E -DER (Print)



(Signature)

Date: 06/30/22